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The following changes are made to Attachment B, Supplies or Services and Prices/Costs  for the base year.  Please note that
the contractor needs to fill in the total price for the base year and option years is required in Section B in addition to
completing Attachment B.   

Attachment B:
Remove page(s) Insert page(s)
Pages 3, 6, and 10 Pages 3, 6, and 10

These updated pages that are attached to this modification correct item 010 to 3 Each, correct item 17 to 10 Each.  Item 37
is added for 8 Each SPB 100 M Breakers for Emergency and Bypass Breakers.

June 3, 2008 at 2:00 PM is the deadline for any questions regarding this solicitation from any potential contractor.

On page 39 of the solicitation Factor 1 Quality Control - The first sentence is corrected to read as follows: The Offeror’s
Quality Control will be evaluated to determine if the Procedure Qualification Records for each repair will fulfill the
requirements and objectives under this solicitation.  

The following notice, Continuing Contract Performance During a Pandemic Influenza or other National Emergency is added
to the subject solicitation:

Continuing Contract Performance During a Pandemic Influenza
 or other National Emergency

In accordance with guidance from the Homeland Security Council, all federal agencies have been developing
plans for keeping our government workforce operational during a pandemic influenza  or other emergency
periods.  The Occupational Health and Safety Administration (OSHA) has provided a directive relative to
preparation for an influenza pandemic and includes engineering controls (e.g. sneeze guards, negative pressure
rooms), administrative controls (e.g. teleconferencing), work practices (e.g. tissues, no-touch trash cans, hand
soap, etc.) and personal protective equipment (e.g.masks or respirators).  This directive can be identified by the
name: OSHA 3327-02N 2007.  The document can be found in its entirety on the internet at:
http://www.osha.gov/Publications/influenza_pandemic.html. 

During a Pandemic or other emergency, the Architect of the Capitol (AOC) understands that our contractor
workforce will experience the same high levels of absenteeism as our federal employees.  Although the
Excusable Delays and Termination for Default clauses used in government contracts list epidemics and
quarantine restrictions among the reasons to excuse delays in contract performance, we expect our contractors to
make a reasonable effort to keep performance at an acceptable level during emergency periods.

The Office of Personnel Management (OPM) has provided guidance to federal managers and employees on the
kinds of actions to be taken to ensure the continuity of operations during emergency periods.  This guidance is
also applicable to our contract workforce.  Contractors are expected to have reasonable policies in place for
continuing work performance, particularly those performing mission critical services during a pandemic
influenza or other emergency situation.

The types of actions a federal contractor should reasonably take to help ensure performance are:

• Encourage employees to get inoculations or follow other preventive measures as advised by the
public health service.

http://www.osha.gov/Publications/influenza_pandemic.html.
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• Contractors should cross-train workers as backup for all positions performing critical services. 

This is particularly important for work such as guard services where telework is not an option.

• Implement telework to the greatest extent possible in the workgroup so systems are in place to
support successful remote work in an emergency.

• Communicate expectations to all employees regarding their roles and responsibilities in relation
to remote work in the event of a pandemic health crisis or other emergency.

• Establish communication processes to notify employees of activation of this plan.

• Integrate pandemic health crisis response expectations into telework agreements.

• With the employees, assess requirements for working at home (supplies and equipment needed
for an extended telework period).  Security concerns should be considered in making equipment
choices; agencies or contractors may wish to avoid use of employees’ personal computers and
provide them with PCs or laptops as appropriate.

• Determine how all employees who may telework will communicate with one another and with
management to accomplish work.

• Practice telework regularly to ensure effectiveness.

• Make it clear that in emergency situations, employees must perform all duties assigned by
management, even if they are outside usual or customary duties.

• Identify how time and attendance will be maintained.

It is the contractor’s responsibility to advise the government contracting officer if they anticipate not being able
to perform and to work with the AOC to fill gaps as necessary.  This means direct communication with the
contracting officer or in his/her absence, another responsible person in the contracting office via telephone or
email messages acknowledging the contractor’s notification.  The incumbent contractor is responsible for
assisting the AOC in estimating the adverse impacts of nonperformance and to work diligently with the AOC to
develop a strategy for maintaining the continuity of operations.

The AOC does reserve the right in such emergency situations to use federal employees, employees of other
federal agencies, contract support from other existing AOC contractors, or to enter into new contracts for critical
support services.

Normal Capitol Complex operations are, at irregular and unanticipated times, interrupted due to events that can
occur on the Capitol Complex, e.g., funerals that utilize the Rotunda, closure of Congressional buildings due to
unusual activities, etc.  These can impact AOC contractor operations.  Any AOC contractor that becomes aware
of an event that may affect its operations on the Capitol Complex may go to www.aoc.gov/business/contractors/
to receive current information of the operational status of the Capitol Complex.

Distribution:

Contract File
COTR -

http://www.aoc.gov/business/contractors/
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ATTACHMENT B 
SUPPLIES OR SERVICES AND PRICES/COSTS 

All pricing is to be Normal working hours unless otherwise stated 
 

Old East Sub-Station & Load Center #1 
    

001.    Perform Allis Chalmers & 
Westinghouse 208 V Breaker Annual 
Maintenance: Load Center # 1 208 V 
breakers in service, to be secondary 
tested, meggered, ductored, cleaned 
and lubricated per NETA MTS 
guidelines.  Outages will be required. 
Perform Allis Chalmers 5 KV Circuit 
Breaker Annual Inspection ( Load 
Center #1): Medium voltage air 
breakers, to be removed, hi pot and 
megaword, ductored, and operated with 
our DC source, at min and max control 
voltages, then trip tested through a 
relay to verify control circuits and 
secondary contacts, with outages as 
needed during normal working hours. 

$___________ 
   
 
$___________ 
 
 
 
 
 
$___________ 
   
 
$___________ 
 
 

X 
  
 
X 
 
 
 
 
 
X 
 
 
X 

(LA25)    11 
                     
 
(LA75)      1 
 
 
 
 
 
(1200A)    1 
Primary 
Incoming 
(1200A)    7 
Secondary 
Outgoing 

$___________ 
 
 
$___________ 
 
 
 
 
 
$___________ 
 
 
$___________ 
 

002.  
208V main above   A/C 100HP 
Starters service, to be secondary tested, 
meggered, ductored, cleaned and 
lubricated per NETA MTS 
weekday work as outages will be 
required. 

 
 
 
$___________ 
 

 
 
 
X

 
 
 
(Starters)   7 

 
 
 
$___________ 

003. Perform Allis Chalmers 15 kV Circuit 
Breaker Annual Inspection: 
Medium voltage air breakers, to be 
removed, hi pot and meggered, 
ductored, and operated with our DC 
source, at min and max control 
voltages, then trip tested through a 
relay to verify control circuits and 
secondary contacts, with outages as 
needed during normal working hours. 

  
 
 
 
$___________ 

 
 
 
 
X

 
 
 
 

4 

  
 
 
 
$___________ 
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004. 

Perform Allis Chalmers 5 KV Circuit 
Breaker Annual Inspection: Medium 
voltage air breakers, to be removed, hi 
pot and megaword, ductored, and 
operated with our DC source, at min 
and max control voltages, then trip 
tested through a relay to verify control 
circuits and secondary contacts, with 
outages as needed during normal 
working hours. 
 

 
 
 
 
$___________ 

 
 
 
 
X

 
 
 
 
          22 

 
 
 
 
$___________ 

005. Perform Old East Sub-Station DC 
System  Annual Inspection and 
Maintenance of relays on the Allis 
Chalmers  15KV breakers in the East 
Sub. Sta. weekday work as an outage is 
not anticipated 

 
 
$__________ 

 
 
X

 
 

 1 

 
 
$___________ 

006. Perform Allis Chalmers 15K to 4160v 
(PCB’s) Transformers  Annual 
Electrical Inspection & Testing: 
Transformers to be megaword, turns 
ratio tested, and a fluid sample drawn 
for analysis for contamination, 
dielectric, and combustible gasses, with 
outages as needed during normal 
working hours 

 
 
 
$___________ 

 
 
 
X

 
 
 
 4 

 
 
 
$___________ 

007. Perform Allis Chalmers (PCB’s) 5k to 
208v Transformers Annual Electrical 
Inspection & Testing: L/C # 1 
Transformers to be megaword, turns 
ratio tested, and a fluid sample drawn 
for analysis for contamination, 
dielectric, and combustible gasses, with 
outages as needed during normal 
working hours.  Work is to include 
nitrogen top off and installation of a fill 
port on one transformer. 

 
 
 
$___________ 

 
 
 
X
 

 
 
 
           1 

    
 
 
$___________ 

008.  Test and Calibrations for settings on 5 
KV & 15 KV relays and doc. all test 
results (See chart for relay list). 

 
$___________ 

 
x 
 
 

 
95 

 
$___________ 
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Old West Refrigeration Plant Sub-Station S/W Gear
 

  
Services

 
Unit Price

 Estimated 
Quantity*

 
Total Price

 
 
 
009. 
 
 
 
 
 
 
 
 

Perform Allis Chalmers 480 VAC 
Breaker Triennial Maintenance: 
 

480 V breakers in service, to be 
secondary tested, meggered, 
ductored, cleaned and lubricated 
per NETA MTS guidelines, 
overtime work as outages will be 
required. 

 

 
 
 
 
 
 
$_____________ 

 
 
 
 
 
 

X

  
 
 
 
 

 
16 

 
 
 
 
 
 
$_____________ 
 

 
010. 

Perform Allis Chalmers 480 VAC 
Breaker Triennial Maintenance: 
 

480V main and tie breakers and 
spares, scope as above except 
weekday work as outages will not 
be needed.  

 

 
 
 
$_____________ 

 
 

X

 
 
 
 3 

 
 
 
$_____________ 
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011. 

 
Perform I-T-E 15 kV Circuit Breaker 
Annual Inspection: 
 
Medium voltage air breakers, to be 
removed, hi pot and meggered, 
ductored, and operated with our DC 
source, at min and max control 
voltages, then trip tested through a 
relay to verify control circuits and 
secondary contacts, with outages as 
needed during normal working hours 
 

 
 
 
 
 
$_____________ 

 
 
 
 
 
X
 

  
 
 
 
 

16 

 
 
 
 
 
= $__________ 

 
 
 
 
012. 
 
 
 
 
 
 
 

Perform I-T-E 5 kV Circuit Breaker 
Annual Inspection: 
 
Medium voltage air breakers, to be 
removed, hi pot and meggered, 
ductored, and operated with our DC 
source, at min and max control 
voltages, then trip tested through a 
relay to verify control circuits and 
secondary contacts, with outages as 
needed during normal working hours 

 
 
 
 
 
$_____________ 

 
 
 
 
 
X
 
 
 

 
 
 
 
 

35 

 
 
 
 
 
= $___________ 

013. Blank  
 
 
$_____________ 

 
 
 
X

 
 
 
 

 
 
 
= $___________ 

 
 
 
014. 

Perform15K to 4160v Transformers  
Annual Electrical Inspection & 
Testing: 
 
Transformers to be meggered, turns 
ratio tested, and a fluid sample drawn 
for analysis for contamination, 
dielectric, and combustible gasses, 
with outages as needed during normal 
working hours Perform 15k to 480v 
Transformers Annual Electrical 
Inspection & Testing: 
 

 
 
 
 
 
$ _____________ 

 
 
 
 
 
X

 
 
 
 
 
2 

 
 
 
 
 
= $___________ 



                                                   RFP080040 - 001 5 

015. 
 
 
 
 
 
 
 
 
016. 

Transformers to be meggered, turns 
ratio tested, and a fluid sample drawn 
for analysis for contamination, 
dielectric, and combustible gasses, 
with outages as needed during normal 
working hours.  Work is to include 
nitrogen top off and installation of a 
fill port on one  transformer. 
 
Perform Test and Calibrations for 
settings on 5 KV & 15 KV relays and 
doc. all test results (See chart for relay 
list). 

 
 
 
 
$____________ 
 
 
 
 
$_____________  

 
 
 
 
X
 
 
 
 
X

 
 
 
 
2 
 
 
 
 

189 

 
 
 
 
= $___________ 
 
 
 
 
 = $__________ 
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New West Refrigeration Plant Expansion Sub-Station 

 

017. 
 
 
 
 

Perform Cutler Hammer 480 VAC 
Breaker Triennial Maintenance: 
480 V breakers in service, to be 
secondary tested, meggered, ductored, 
cleaned and lubricated per NETA MTS 
guidelines, Reg. hours work as outages 
will be required.  Breaker type is DS II 
608 

 
 
$_____________ 

 
 
X

  
(10)           
DS II 608 
800 amps 
Frame 
breaker 
 

 
 
= $___________ 

018.  480V main and tie breakers and 
spares, scope as above except weekday 
work as outages will not be needed. 

 
$_____________ 

 
X

(3) DS II 840 
4000 amps 
Frame 
breaker 

 
 
= $_________ 

019. 
 
 
 
 
 
 
 
 
 

Perform  Cutler Hammer 15 kV Circuit 
Breaker Annual Inspection: 
Medium voltage air breakers, to be 
removed, hi pot and meggered, 
ductored, and operated with our DC 
source, at min and max control 
voltages, then trip tested through a 
relay to verify control circuits and 
secondary contacts, with outages as 
needed during normal working hours 

 
 
$_______ _____ 
 
   
 
$_____________ 

 
 
X
 
 
 
X
 

  
(1) 150 

vcp-w50c 
2000R  amps 

 
(17)150 

 vcp-w50c  
1200 amps 

 
 

= $__________ 
 
 
 
= $__________ 

020. 
 
 
 
 
 
 
 

Perform Cutler Hammer 5 kV Circuit 
Breaker Annual Inspection: 
Medium voltage air breakers, to be 
removed, hi pot and meggered, 
ductored, and operated with our DC 
source, at min and max control 
voltages, then trip tested through a 
relay to verify control circuits and 
secondary contacts, with outages as 
required during normal working hours 

 
 
$_____________
   
 
 
 
$_____________ 

 
 
X
 
 
 
 
X
 
 
 

 
(15) 50- 

vcp-w50c 
1200amps 

 
(3) 50- 
vcp-50c 

2000 amps 
 
 

 
 
= $___________
   
 
 
 
= $___________ 

021. Perform West Refrigeration Plant DC 
System  Annual Inspection and 
Maintenance of relays on the 5 and 
Cutler Hammer 15KV breakers in the 
west plant, including the new solid 
state units on the Cutler Hammer 5KV 
gear, weekday work as an outage is not 
anticipated 

 
 
 
$_____________ 

 
 
 
X

 
 
 

106 

 
 
 
= $___________  
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022. 
 
 
 
 
 
 
 
 
 
 

Perform15K to 4160v Transformers  
Annual Electrical Inspection & 
Testing: 
Transformers Cutler Hammer to be 
meggered, turns ratio tested, and a fluid 
sample drawn for analysis for 
contamination, dielectric, and 
combustible gasses, with outages as 
required during normal working hours 

 
 
 
 
 
$_____________ 

 
 
 
 
 
X

 
 
 
 
 
4 

 
 
 
 
 
= $___________ 

023. Perform 15k to 480v Transformers 
Annual Electrical Inspection & 
Testing: 
Transformers Cutler Hammer to be 
meggered, turns ratio tested, and a fluid 
sample drawn for analysis for 
contamination, dielectric, and 
combustible gasses, with outages as 
needed during normal working hours.  
Work is to include nitrogen top off and  
installation of a fill port on one  
transformer. 

 
 
 
 
 
 
$_____________ 

 
 
 
 
 
 
x

 
 
 
 
 
 
2 

 
 
 
 
 
 
=$__________ 

024. Perform Test and Calibrations for 
settings on 5 KV & 15 KV relays and 
doc. all test results (See chart for relay 
list). 

 
$_____________ 

 
X

 
89 

 
=$__________ 

025. Perform Test and Calibrations for 
settings on 480v Culter Hammer 9000 
VFD’s 

 
$_____________ 

 
x

 
3 

 
=$__________ 

026. Perform Test and Calibrations for 
settings on 480v Culter Hammer Motor 
Control Center 

 
$_____________ 

 
x

 
1 

 
=$__________ 

027 Perform Test and Calibrations for 
settings on 4160v Culter Hammer 
Motor Control Center Pumps 

 
$_____________ 

 
X

 
4 =$__________ 

 
 
 
 
 
 
 
 
 



 

 

New East Sub-Station and Emergency Systems, Swicth-Gear for Automatic 
Generator Transfer.(Load Center 2 & 3) 

 
 

 
028. 

 Perform Annual ASCO 7000 Series 
Transfer SW  480 VAC    
Maintenance: Emergency Systems, 800 
Amp Automatic Transfer Switch,  

 
 
$___________ 

 
 
X

 
 
(1)  800amp 
Transfer Sw 

 

 
 
$___________ 

029. 480V breakers in 800 Amp Service, 
tightened, tested & cleaned and per 
NEA MTS guidelines, work will be 
done Reg. hours outages will be 
needed. 
 

 
 
$___________ 

 
 
 
X

 
(1)  800amp 
Panel Board 

 
 
$___________ 

030. Perform Maintenance: Emergency 
Systems, Switch gear for Automatic 
Generator power, to Transfer Switch’s 
2000amp C/H 

 
$___________ 

 
X

(2)  2000 
amp 
Trans./SW 
 

 
$___________ 

 
031. 

 
  Cutler Hammer 480V Circuit 
Breakers Annual Inspection: DSII -608  
800amp voltage air breakers, to be 
removed, tested by means of portable 
hipot or megohmmeter, ductored, and 
operated with our DC source, at min 
and max control voltages, then trip 
tested through a relay to verify control 
circuits and secondary contacts, with 
outages as needed during normal 
working hours 
 

 
 
 
 
 
$___________ 

 
 
 
 
 
X

 
 
 
(4)   800 amp 
DSII 
Breakers 

 
 
 
 
 
$___________ 



 

 

032. Perform Cutler Hammer 208VCircuit 
Breaker Annual Inspection: DSII -620 
2000amp  
208 voltage air breakers, to removed, 
hi pot and megaword, ductored, and 
operated with our DC source, at min 
and max control voltages, then trip 
tested through a relay to verify control 
circuits and secondary contacts, with 
outages as needed during normal 
working hours 

 
 
 
 
 
$__________ 

 
 
 
 
 
X

 
 
 
 

(6)  2000amp 
Breakers 

 
 
 
 
$___________ 

033. Perform West  Plant DC System  
Annual Inspection; Maintenance of 
relays on the  Cutler HammerDSII - 
620 800amp 208V breakers n the New 
East plant, including the new solid state 
units on the Cutler Hammer 208V gear, 
weekday work as an outage is not 
anticipated 

 
 
 
 
$___________ 

 
 
 
 
X

 
 
 
(35)  800amp 
Breakers 

 
 
 
 
$___________ 

034. Perform 480v to 208/120v KVA 500 
Transformers  Annual Electrical 
Inspection & Testing: Maintenance: 
Emergency Systems, Switch Gear for 
Automatic 
Generator power,to Transfer Switchs 
Transformers Cutler Hammer to be 
megaword, turns ratio tested, Dry 
Type, with outages as needed during 
normal working hours 
 

 
 
 
 
 
 
$___________ 

 
 
 
 
 
 
X

 

 
 
 
 
 
 

2 

    
 
 
 
 
 
$___________ 

 
 
   



 

 

035. Perform 4160v to 208/120V 
KVA500/750 Transformers Annual 
Electrical Inspection & Testing: 
Transformers Cutler Hammer to be 
megaword, turns ratio tested, and a 
fluid sample drawn for analysis for 
contamination, dielectric, and 
combustible gasses, with outages as 
needed during normal working hours.  
Work is to include nitrogen top off and  
installation of a fill port on one  
transformer. 
 

 
 
 
 
 
 
 
$___________ 

 
 
 
 
 
 
 
X
 

 
 
 
 
 
 
 

4 

 
 
 
 
 
 
 
$___________ 

036. Perform Test and Calibrations for 
settings on 208v gear relays and doc. 
all test results. 
A. (1) C/H  I Q analyzer Gen SW. 
Gear.  
B. ( 2)  C/H Breaker Monitor M/P 3000
  
C. (4) C/H (IQDP) 4000 
 Main Load Metering 

 
 
 
$___________ 
 

 
 
 
X

 
 

 
         7 

 
 
  
$___________ 

037 SPB 100M Breakers – Perform Test 
and Maintenance for 
Emergency & Bypass Breakers located 
in Load Center 2 & 3 

$____________ X           8 $____________ 

 
 

General Overhead, Contract Maintenance and Option Years  
 
 

 
038. 

General Overhead and Profit to fulfill 
contract. 

 
 

   
$___________ 

 
039. 

Total Contract Value for Base Year 
 
 

 
 

   
 
$___________ 
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